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ADDENDUM 1 August 15, 2023 
 
RE:   REQUEST FOR PROPOSALS:  

Construction Manager/General Contractor  
for the  
Integrated Health Services Building 
369/005-05-2022  
East Tennessee State University 

 
FROM:  RFP COORDINATOR: Chuck Milam  

Capital Planning, 
East Tennessee State University  
PO Box 70653 Johnson City, TN 37614 

 
TO:  All Prospective Proposers 
 
This Addendum forms a part of the Request for Proposals and modifies/supplements the documents 
issued July 26, 2023. 
 
Clarifications and Questions: 
 
Clarification 1:  The Doing Business with ETSU website is the official method of communication for this 
RFP.  Proposers are asked to check this website often for any clarifications or addenda. 
 
Q1):  What is the correct duration on Nicks Hall renovation? The narrative shows 6/18/2024 through 

12/30/2027.  
A1): Refer to 2.4 Project Narrative and Documentation, page 2 of 2, “Tentative Project Schedule”.  

Revise duration for “Renovations to Nicks Hall” to read 06/18/2027 – 12/30/2027. 
 
ATTACHMENTS: 
 

1. 2.4 Project Narrative and Documentation 
 
 

END OF ADDENDUM 1 
 

https://www.etsu.edu/facilities/planning/default.php
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2.4 PROJECT NARRATIVE AND DOCUMENTATION 
Project Scope 
 
The project scope includes construction of a new Integrated Health Services Building on the 
main campus of East Tennessee State University in Johnson City, Tennessee.  The anticipated 
location of the building is near the corner of Jack Vest Drive and Go Bucs Trail.  Included in the 
project scope are selective renovations of space for the College of Nursing, College of Clinical 
and Rehabilitative Health Sciences, the Student/University Health Clinic, a portion of Nicks Hall, 
and the Dental Hygiene area of Lamb Hall.  
 
Project Description 
 
The new Integrated Health Services Building will be approximately 60,155 SF, multi-story 
construction.  Site work and landscaping to integrate the new building into the campus is 
included.  The new facility will be a state-of-the-art clinical education facility promoting shared 
learning and team-based patient care for multiple programs across the health sciences.  The 
primary objective of this project is to enhance instruction, collaboration, and interaction between 
health care professionals, undergraduate students, and focused populations.  The facility will 
create an integrated health care clinic that prepares graduates for entry into a number of the 
regions fastest growing labor categories, provides state of the art clinical and rehabilitative care, 
contributes to the research needs of the healthcare community, and provides a clinic with an 
interdisciplinary focus. 
 
The existing Johnson City Family Medicine Building will be renovated to house the University 
Health Clinic.  The existing Dental Hygiene Clinic in Lamb Hall will be renovated to house Social 
Work.  The existing Student/University Health Clinic in Nick’s Hall will be renovated to allow for 
increases in class sizes for the College of Nursing.  The total areas to be renovated are 
approximately 34,194 SF. 
 
The new Integrated Health Services Building is expected to be substantially May 2026.  The 
work will be phased with new construction completed prior to the renovations.  One or more 
release packages may be required. 
 
 
Design Team 
 
Architectural  Moody, Nolan, Inc. 
 
Mechanical  Facility Systems Consultants, LLC 
 
Landscape  Ross/Fowler PC 
 
Civil   Tysinger, Hampton & Partners 
 
Electrical  Facility Systems Consultants, LLC 
 
AV/IT   Waveguide Consulting 
 
Structural  RBA Structural Engineering, LLC 
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Lab Planner HERA Laboratory Planners 

Tentative Project Schedule 

Program Verification  06/01/2023 – 10/04/2023 
Schematic Design   10/05/2023 – 02/07/2024 
Design Development   02/08/2024 – 06/04/2024 
Construction Documents 06/05/2024 – 11/07/2024 
Bidding and Contracts 11/08/ 2024 – 12/19/2024 
Construction Integrated Health 12/20/2024 – 05/21/2026 
Renovations JC Family Practice & 
Lamb Hall 07/17/2026 – 04/22/2027 
Renovations Nicks Hall 06/18/2024 – 12/30/2027 

Project Budget 

Bid Target: $33,808,756.00 
MACC:  $37,189,556.00 

06/18/2027

MILAMC
Line
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